
EST NUMBER: WEB08000 DOORS AND WINDOWS ESTIMATE PREPARED FOR: ALL OF OUR CLIENTS
RUN DATE..: 08/05/09  08:37am ANYTOWN, ANYWHERE PREPARED BY.: TEMPEST COMPANY
DATA DATE.: SEPT 2009 ESTIMATE SUMMARY PAGE:    1

LABOR LABOR MATERIAL EQUIPMENT SUBCONTRACT TOTAL
DESCRIPTION MANHOURS DOLLARS DOLLARS DOLLARS DOLLARS DOLLARS

BUILDING 1,554.9 54,066 191,310 0 0 245,376

*** TOTAL ESTIMATED COST *** 1,554.9 54,066 191,310 0 0 245,376
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LABOR LABOR MATERIAL EQUIPMENT SUBCONTRACT TOTAL
DESCRIPTION MANHOURS DOLLARS DOLLARS DOLLARS DOLLARS DOLLARS

DOORS AND WINDOWS 1,554.9 54,066 191,310 0 0 245,376

*** BUILDING ESTIMATED COST *** 1,554.9 54,066 191,310 0 0 245,376



EST NUMBER: WEB08000 DOORS AND WINDOWS ESTIMATE PREPARED FOR: ALL OF OUR CLIENTS
RUN DATE..: 08/05/09  08:37am ANYTOWN, ANYWHERE PREPARED BY.: TEMPEST COMPANY
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LABOR LABOR MATERIAL EQUIPMENT SUBCONTRACT TOTAL
DESCRIPTION MANHOURS DOLLARS DOLLARS DOLLARS DOLLARS DOLLARS

STEEL DOORS AND FRAMES 200.4 6,970 38,850 0 0 45,820

ACCESS DOORS 6.0 209 600 0 0 809

WOOD DOORS 52.0 1,808 10,780 0 0 12,588

SPECIAL DOORS 160.0 5,563 20,000 0 0 25,563

ENTRANCES AND STOREFRONTS 128.0 4,449 19,540 0 0 23,989

WOOD WINDOWS 176.1 6,123 27,500 0 0 33,623

HARDWARE 365.4 12,706 45,740 0 0 58,446

GLASS AND GLAZING 467.0 16,238 28,300 0 0 44,538

*** DOORS AND WINDOWS ESTIMATED COST *** 1,554.9 54,066 191,310 0 0 245,376
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UNIT LABOR MAN HOURS LABOR DOLLARS MATERIAL DOLLARS EQUIPMENT DOLLARS SUBCONTRACT DOLLARS TOTAL
DESCRIPTION QUANTITY MEAS UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL DOLLARS

STEEL DOORS AND FRAMES
Hollow Metal Frame Type 1 57 Each 1 57.0 34.77 1,982 100 5,700 0 0 0 0 7,682

Hollow Metal Frame Type 2 10 Each 1.25 12.5 34.77 435 100 1,000 0 0 0 0 1,435

Hollow Metal Frame Type 3 11 Each 1.75 19.3 34.77 671 400 4,400 0 0 0 0 5,071

Hollow Metal Frame Type 4 3 Each 1.5 4.5 34.77 156 300 900 0 0 0 0 1,056

Hollow Metal Frame Type 5 1 Each 2 2.0 34.77 70 500 500 0 0 0 0 570

Hollow Metal Frame Type 6 2 Each 3.5 7.0 34.77 243 800 1,600 0 0 0 0 1,843

Hollow Metal Frame Type 7 2 Each 3.5 7.0 34.77 243 300 600 0 0 0 0 843

Hollow Metal Frame Type 8 2 Each 1.25 2.5 34.77 87 300 600 0 0 0 0 687

Hollow Metal Frame Type 9 1 Each 3 3.0 34.77 104 700 700 0 0 0 0 804

Hollow Metal Frame Type 10 2 Each 1.25 2.5 34.77 87 100 200 0 0 0 0 287

Hollow Metal Frame Type 11 1 Each 2.5 2.5 34.77 87 800 800 0 0 0 0 887

Hollow Metal Frame Type 12 1 Each 1.75 1.8 34.77 63 300 300 0 0 0 0 363

Hollow Metal Frame Type 13 2 Each 1.75 3.5 34.77 122 800 1,600 0 0 0 0 1,722

Hollow Metal Frame Type 14 1 Each 2 2.0 34.77 70 800 800 0 0 0 0 870

Hollow Metal Frame Type 15 1 Each 2 2.0 34.77 70 500 500 0 0 0 0 570

Borrow Lights 11 1 Each 1.25 1.3 34.77 45 400 400 0 0 0 0 445

Borrow Lights 12 1 Each 4 4.0 34.77 139 1,400 1,400 0 0 0 0 1,539

Borrow Lights 13 1 Each 1 1.0 34.77 35 200 200 0 0 0 0 235

Borrow Lights 14 1 Each 1 1.0 34.77 35 400 400 0 0 0 0 435

Borrow Lights 15 1 Each 1.5 1.5 34.77 52 400 400 0 0 0 0 452

Borrow Lights 16 1 Each 1.5 1.5 34.77 52 200 200 0 0 0 0 252

Borrow Lights 17 1 Each 1 1.0 34.77 35 200 200 0 0 0 0 235

Borrow Lights 18 1 Each 1 1.0 34.77 35 200 200 0 0 0 0 235

Hollow Metal HM Door A 49 Each 1 49.0 34.77 1,704 250 12,250 0 0 0 0 13,954

Hollow Metal HM Door E 10 Each 1 10.0 34.77 348 300 3,000 0 0 0 0 3,348

*** STEEL DOORS AND FRAMES ESTIMATED COST *** 200.4 6,970 38,850 0 0 45,820
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UNIT LABOR MAN HOURS LABOR DOLLARS MATERIAL DOLLARS EQUIPMENT DOLLARS SUBCONTRACT DOLLARS TOTAL
DESCRIPTION QUANTITY MEAS UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL DOLLARS

ACCESS DOORS
Access Doors 20 x 72 3 Each 2 6.0 34.77 209 200 600 0 0 0 0 809

*** ACCESS DOORS ESTIMATED COST *** 6.0 209 600 0 0 809

WOOD DOORS
Wood Doors A 34 Each 1 34.0 34.77 1,182 200 6,800 0 0 0 0 7,982

Wood Doors B 14 Each 1 14.0 34.77 487 220 3,080 0 0 0 0 3,567

Wood Doors C 3 Each 1 3.0 34.77 104 220 660 0 0 0 0 764

Wood Doors D 1 Each 1 1.0 34.77 35 240 240 0 0 0 0 275

*** WOOD DOORS ESTIMATED COST *** 52.0 1,808 10,780 0 0 12,588

SPECIAL DOORS
Auto Operators 5 Each 32 160.0 34.77 5,563 4,000 20,000 0 0 0 0 25,563

*** SPECIAL DOORS ESTIMATED COST *** 160.0 5,563 20,000 0 0 25,563

ENTRANCES AND STOREFRONTS
Aluminum Storefront W-9 130 SF 3 Each 16 48.0 34.77 1,669 2,600 7,800 0 0 0 0 9,469

Aluminum Storefront W-10 151 SF 1 Each 16 16.0 34.77 556 3,020 3,020 0 0 0 0 3,576

Aluminum Storefront W-3 110 SF 1 Each 12 12.0 34.77 417 2,200 2,200 0 0 0 0 2,617

Aluminum Storefront W-3 Side 22 SF 2 Each 8 16.0 34.77 556 660 1,320 0 0 0 0 1,876

Aluminum Storefront W-7 80 SF 1 Each 12 12.0 34.77 417 1,600 1,600 0 0 0 0 2,017

Aluminum Storefront W-8 60 SF 1 Each 12 12.0 34.77 417 1,200 1,200 0 0 0 0 1,617

Aluminum Storefront W-4 120 SF 1 Each 12 12.0 34.77 417 2,400 2,400 0 0 0 0 2,817

*** ENTRANCES AND STOREFRONTS ESTIMATED COST *** 128.0 4,449 19,540 0 0 23,989

WOOD WINDOWS
Wood Windows W-1v 10 Each 1.66 16.6 34.77 577 325 3,250 0 0 0 0 3,827

Wood Windows W-1 28 Each 1.66 46.5 34.77 1,617 275 7,700 0 0 0 0 9,317

Wood Windows W-2 25 Each 4 100.0 34.77 3,477 600 15,000 0 0 0 0 18,477

Wood Windows W-5 1 Each 8 8.0 34.77 278 850 850 0 0 0 0 1,128

Wood Windows W-6 1 Each 5 5.0 34.77 174 700 700 0 0 0 0 874

*** WOOD WINDOWS ESTIMATED COST *** 176.1 6,123 27,500 0 0 33,623
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UNIT LABOR MAN HOURS LABOR DOLLARS MATERIAL DOLLARS EQUIPMENT DOLLARS SUBCONTRACT DOLLARS TOTAL
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HARDWARE
Hinges (Pairs) 111 Each 0 0.0 0 0 45 4,995 0 0 0 0 4,995

Locks/Pass/Privacy 84 Each 1 84.0 34.77 2,921 150 12,600 0 0 0 0 15,521

Closures 77 Each 1.5 115.5 34.77 4,016 150 11,550 0 0 0 0 15,566

Stops 82 Each 0.5 41.0 34.77 1,426 15 1,230 0 0 0 0 2,656

Exit Device 17 Each 2.25 38.3 34.77 1,332 600 10,200 0 0 0 0 11,532

Kickplates 54 Each 0.67 36.2 34.77 1,259 25 1,350 0 0 0 0 2,609

Thresholds 9 Each 1.25 11.3 34.77 393 25 225 0 0 0 0 618

Jamb Strips (2 Psc) 8 Each 1 8.0 34.77 278 50 400 0 0 0 0 678

Gaskets 8 Each 0.5 4.0 34.77 139 30 240 0 0 0 0 379

Push/Pulls 1 Each 1 1.0 34.77 35 25 25 0 0 0 0 60

Rim Cylinder 9 Each 0.5 4.5 34.77 156 25 225 0 0 0 0 381

Mullion 1 Each 0.85 0.9 34.77 31 250 250 0 0 0 0 281

Flush Bolt 6 Each 0.5 3.0 34.77 104 30 180 0 0 0 0 284

Wall Magnet 4 Each 1 4.0 34.77 139 130 520 0 0 0 0 659

Astragal 1 Each 0.75 0.8 34.77 28 30 30 0 0 0 0 58

Flush Cup Pulls 24 Each 0.33 7.9 34.77 275 20 480 0 0 0 0 755

Sweeps 4 Each 0.5 2.0 34.77 70 10 40 0 0 0 0 110

Dummy Bars 6 Each 0.5 3.0 34.77 104 200 1,200 0 0 0 0 1,304

Operators (By Others) 5 Each 0 0.0 0 0 0 0 0 0 0 0 0

*** HARDWARE ESTIMATED COST *** 365.4 12,706 45,740 0 0 58,446

GLASS AND GLAZING
1" Tempered Insulated Glass 2 - 5 Sq Ft 76 Each 1 76.0 34.77 2,643 70 5,320 0 0 0 0 7,963

1" Tempered Insulated Glass 6 - 10 Sq Ft 58 Each 2 116.0 34.77 4,033 140 8,120 0 0 0 0 12,153

1" Tempered Insulated Glass 11 - 15 Sq 3 Each 3 9.0 34.77 313 210 630 0 0 0 0 943
Ft
1" Tempered Insulated Glass 16 - 20 Sq 8 Each 4 32.0 34.77 1,113 270 2,160 0 0 0 0 3,273
Ft
1" Tempered Insulated Glass 21 - 25 Sq 4 Each 5 20.0 34.77 695 330 1,320 0 0 0 0 2,015
Ft
1" Tempered Insulated Glass 26 - 30 Sq 1 Each 6 6.0 34.77 209 450 450 0 0 0 0 659
Ft
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1/4 Wire Glass 1 Sq Ft or Less 28 Each 1 28.0 34.77 974 45 1,260 0 0 0 0 2,234

1/4 Wire Glass 1 - 5 Sq Ft 38 Each 1 38.0 34.77 1,321 60 2,280 0 0 0 0 3,601

1/4 Wire Glass 5 - 10 Sq Ft 45 Each 2 90.0 34.77 3,129 100 4,500 0 0 0 0 7,629

1/4 Wire Glass 11 - 13 Sq Ft 6 Each 3 18.0 34.77 626 150 900 0 0 0 0 1,526

1/4 Tempered Glass 0 - 5 Sq Ft 12 Each 1 12.0 34.77 417 40 480 0 0 0 0 897

1/4 Tempered Glass 6 - 10 Sq Ft 11 Each 2 22.0 34.77 765 80 880 0 0 0 0 1,645

*** GLASS AND GLAZING ESTIMATED COST *** 467.0 16,238 28,300 0 0 44,538


